RICK SCOTT 605 Suwannee Street ANANTH PRASAD, P.E.
GOVERNOR Tallahassee, FI. 32399-0450 SECRETARY

October 8, 2013

ADDENDUM NO. 5

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5469

FINANCIAL PROJECT NUMBER(S): 239203 4 52 01 and 239203 4 56 01

COUNTY(IES): Orange and Brevard

PROJECT NAME(S): SR 50 (Colonial Dr.), From Dean Rd. To A Pt. E of Avalon Park Blvd.

BIDS TO BE RECEIVED: October 30, 2013

PLANS REVISION 003

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at
https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from
your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER THREE

The 2013 Edition of the Florida Department of Transportation Standard Specifications and the original
Specifications Package for the project, dated May 23, 2013, Supplemental Package One and Two attached
thereto, are revised to include the Supplemental Specifications Package Number Three 102 page(s) dated
September 30, 2013.

Please go to the Online Ordering Web Site at
https:/fwww3.dot.state.fl.us/ContractProposalProcessingOnlineQOrdering/ to download the Supplemental
Specifications Package(s) for this project from your Order History.

www.dot.state.fl.us
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AMENDMENT NOTIFICATION

Hf you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web
Site at hitps.//www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download
T5469 Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite
Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of
Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.
Sincerely,

I 2T

Juanita Moore, Manager
Contracts Administration Office

IM:k1

Attachment



DATE: 9/20/2013 10f3
TO: Project Review (CO-PROJREV)

FROM: John (Jack) Box, P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 4 - Letting (mo./yr.) 10/2013
Financial Project ID 238203-4-52-01 (Lead number only)
Proposal/Contract 1D _T5469
Federal Funds: [gNo [JYes Federal Aid No.
County _Orange ., State Road No. _50

Date: ”I[] i 9/ 13

Concurred by: \ g/ '
Signature of Ditector of 1 ranspontation Development of Desighee

| have reviewed for effects on the Specificaffony
is not [ required. Approved By: /4"

_ Date: ?

@ ations Engineer 4

gage and a package revision is _X

If FA Oversight, Authorized By: S T Date:
rnt Name o ngineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15
WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT

SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.
Approved By: Date:

Signature of Disirict Secretary

] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 3 (102 Pages).

[] REISSUED SPECIFICATIONS PACKAGE { Pages).

PLANS REVISION NUMBER 3 (19 Sheets):

CONTRACT TIME REVISED: [xNo [IYes (lfves, ___ Calendar Days)




DATE: 9/20/2013

2 of3

Financial Project iD  _239203-4-52-01 _ (Lead number only)

Proposal/Contract ID 15469

PLANS REVISION NUMBER 3

Sheet No(s). Rev.Date  Descfiption

1 9/30/2013  Key Sheet

1C 9/30/2013  New Signature Sheet

4-10 9/30/2013  Updated guantity on Summary of Quantity Sheets

45 9/30/2013 Updated Summary of Quantities Table for Special Detours
pre- bid comment no. 4833 (Special Detour 2 & Detour

689 9/30/2012  Traffic Control General Note 11 revised note for width of
sidewalk,

U-1 9/20/2013  Key Sheet

(U-BA-(U-6D) 9/20/2013  Updated quantity on Summary of Quantity Sheets

U-17._.. 9/20/2013  Revised Force Main Quantity

U-18 8/20/2013  Revised Force Main Alignment

U-47 9/20/2013  Revised Force Main Alignment

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 3

Sheet No{s). Rev. Date Description
1 8/20/2013 Cover Sheet (Date} )
2 9/20/2013 Added 8-13.1 Incentive. Disincentive for A+B
5-102 9/20/2013 Replace Orange County TSP
9/20/2013 Revised Sec. T02405 2.01C Table 3115-3 Maximum
Dimension Ration for HDPE pipe for wastewater to have
a_maximum dimension ration of 11. DR 17 is not
approved.
8/20/2013 Revised Sec. T02535 2.01 A(1) to include
, dimension ratio of 21 for pipes 30 inches or larger.
9/20/2013 Revised T02999 Measurement and Payment.

Modified 1080-11-507 Linestop pay item to include
restraining of existing pipe.




DATE: 9/20/2013
SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 3
Sheet No(s). Rev. Date Description

9/20/2013

Sht. 78 Revised 702999 Measurement and Payment

section to include the cost of temporary piping with

the Utility Pipe and not paid separately.

Summary of Quantities (Trns*port)

Pay ltem Sheet No. Add./Del./Rev. | Old Quantity | New Quantity
0000-700-1 U-18 Add 260
0000-700-2 U-18 Add 295
730-76-110 U-37 Del. 47 J
730-76-122 U-18 Del. 260 0
730-76-123 U-18 Del. 265 0

1050-11-225 | U-18 (U-47) Rev. 20,601 20,576
1050-11-515 U-32 Rev. 695 529
1055-11-455 | U-18 (U-47) Rev. 12 13
1080-11-306 u-17 Rev. 7 5
1080-11-503 | U-18 (U-47) Rev. 13 14
1080-11-504 | U-18 (U-47) Rev. 94 g6
& U-37
| 1080-11-507 | U-17 & U-18 Rev. 12 14
(U-47)

Central Office Use:

Processed By:




